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APPENDIX SHOWING IMPORTANT SCHEDULES

COMMENCEMENT OF WORK

PERIOD OF COMPLETION
LIQUIDATED DAMAGES
PERIOD AND VALUE OF
RUNNING/ON ACCOUNT BILL
TOTAL RETENTION AMOUNT

REFUND OF RETENTION MONEY

INCOME TAX DEDUCTION

DEFFCTS LIABILITY PERIOD

PERIOD OF FINAL MEASUREMENT

DEVIATION LIMIT OF THE QUANTITIES:
REFUND OF EMD

12. TOTAL ESTIMATED AMOUNT

13. EARNEST MONEY

Within ten days of the issue of letter of
intent/order.

Seventy Five (75) Days.

Rs. 1000/- per day subject to the max. of
6% of the Accepted Contract sum.

Minimum 5 lacs.

6% of cost of works executed .

To be refunded to the Contractor Thirty
days after the end of Defects Liability
period.

At prevailing rate from each bill

Twelve months from the date of
completion and warranty of 5 years of
waterproofing.

Fifteen days after virtual completion of
work.

Less than 20% off scheduled quantities

: Acceptance of final bill submitted by the

Contractor

Rs 16, 00,000/-(Sixteen Lacs Only)

Sixteen Thousand Only
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SECTION -1 INVITATION TO TENDERERS
Sealed tenders in two bid system are invited from established experienced contractors by
the Deputy General Manager, United India Insurance Company Ltd. 8th FLOOR ,
KANCHANJUNGA BUILDING.18 BARAKHAMBA ROAD.NEW DELHI-110001.
S.No. Name of Work Estimated Value Time of
of Work (Rs.) Completion

1. AT NOIDA FLATS NO-113 TO 118,
SEC-27, NOIDA, UP. (12 FLATS). 16 LACS. Seventy five

days

1.1 The intending contractors may collect the tender documents from the office of
Deputy General Manager, United India Insurance Company Ltd. 8th FLOOR ,
KANCHANJUNGA BUILDING, 18 BARAKHAMBA ROAD,NEW DELHI-110001. on payment
of Rs. 1145/- in form of ... Demand Draft from a bank ...In favour of "UNITED
INDIA INSURANCE COMPANY LTD” Payable at Delhi’ from 25.11.2017 to
10.01.2018 between 10:00 hrs to 14:30 hrs. and shall be received back on
10.01.2018 at 15:00 hrs before opening of the Tenders.

1.2  Tenders are invited into two bid system i.e. “Technical bid” and “Financial bid”. The
intending contractors should submit the following details in the technical bid duly
contained in closed sealed envelope no. 1 super scribed as “Technical bid”:

a. Organizational setup

b. Latest solvency for Rs 5 lacs or more with any scheduled bank where the
contractor is maintaining his account. The certificate should not be more than 3
month old from last date of issue of tender.

c. Copy of Permanent account number (PAN)

d. Copy of registration with Work Contract Tax department/Service tax copy.

e. Average Annual financial turnover, balance sheet duly certified by the
chartered accountant shall be submitted during the last 3 years, ending 31
March of the previous financial year, The turnover should be at least 30% of the
estimated cost of the proposed project.

f.  Proof of successfully completing one project costing not less that Rs 13 lacs
OR minimum two similar projects each costing not less than Rs. 8.5 lacs OR
minimum three similar projects each costing not less than Rs. 6.5 lacs for
Government, Semi Government, Private/Public Sector organization in last seven
years with complete details,name,address and phone nos. of client. The similar
means same works

g. Details of projects in hand with name of clients, addresses & phone nos.,

h. Earnest money of Rs. 16,000/- . In the form of Demand Draft from a bank in
favors of “UNITED INDIA INSURANCE COMPANY LTD”. Payable at Delhi.

The Earnest Money will be refunded without any interest to all the unsuccessful
tenderers after the award of the work subject to the relevant provisions in the tender
documents. Any false information furnished by the contractor shall lead to the
forfeiture of the earnest money.

1.3  The “Financial bid” shall be contained in a closed sealed envelope no. 2 super
scribed as “financial bid”. The financial bid shall contain Section-V (Schedule of
Quantities) duly filled in by the intending tenderers. This shall form the part of the
agreement.
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1.4 Both the sealed envelopes of “Technical bid” and “financial bid” should be kept in

envelope no. 3 sealed and super scribed with the name of work on the top of
envelope shall be deposited in the office of the Deputy General Manager,United
India Insurance Company Ltd. 8th FLOOR , KANCHANJUNGA BUILDING,18
BARAKHAMBA ROAD,NEW DELHI-110001. on or before 10.01.2018 at 15:00 hrs. The
tender received in any manner other than prescribed above shall be summarily
rejected. The company will not accept any responsibility for the tender lost in transit.

1.5 At first instance technical bid shall be opened on 10.01.2018, 15:30 hrs. The technical

1.6

1.7

1.8

1.9

1.10

1.1

1.12

bid will then be evaluated on the basis of documents/information furnished as also if
necessary, after physical examination of the tederers office/workshop & projects
successfully executed by them. The criteria followed by the company will be at its
sole discretion and will not be open to question. The contractors who shall qualify in
the technical bid will only be eligible for the opening of their financial bid. The date of
opening of financial bid shall be intimated to the bidder.

Date of commencement of the work shall be reckoned from the 10th day of award of
work.

The work as detailed in this tender shall be executed and completed in all respects
in accordance with the Tender documents, which includes instructions to tenderers,
General conditions of contract, special conditions of contract, schedule of
Quantities, list of approved materials and Drawings to complete satisfaction of the
Architects and the Employer.

Rates must be quoted for complete work at site inclusive of all costs, taxes and
charges etc. All taxes and duties including Sales /CST tax and Service tax on work
contract. ESI charges etc. as applicable at New Delhi / NCR on the date of receipt of
tender, Central & State Sales Tax, Octroi, Royalties etc. on works and materials
required for use in the execution of this project shall be entirely borne and payable
by the Contractor and the Employer will not entertain any claim what so ever in this
respect.

The tender for the works shall remain open for acceptance for a period of 60 days
from the date of opening of tenders. If any Tenderer withdraws his tender before the
said period or makes any modifications in terms & conditions of the tender which are
not acceptable by the company, then the company, shall without prejudice to any
other right or remedy, be at liberty to forfeit 100% of the earnest money as aforesaid.

Total Security Deposited during execution of work shall comprise of
(a) Retention Money

Retention Money

The retention money (i.e. deduction from interim & final bill shall be 6% of the gross
value of each. The retention money shall form the total security deposit during
execution of work. The retention amount will be refunded to the contractor after the
end of Defect Liability Period provided he has satisfactorily carried out all the works
and attended to all defects in accordance with the condition of contract. No interest
is allowed on retention money & earnest money. Earnest money shall be refunded
after the opening of financial bid.

Earnest money of the successful tenderer is liable to be forfeited in the event of
refusal or delay on his part in signing the agreement or starting the work as
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mentioned in the tender and employer will be at liberty to award it to another
contractor.

The competent authority on behalf of the Deputy General Manager, United India
Insurance Company Ltd. 8th FLOOR , KANCHANJUNGA BUILDING,18 BARAKHAMBA
ROAD,NEW DELHI-110001. reserves to himself the right of accepting the whole or
part of the tender and the tenderer shall be bound to perform the same at the rate
quoted.

Canvassing whether directly or indirectly in connection with the tender is strictly
prohibited and the tenders submitted by the contractors who resort to canvassing in
any form would be liable to rejection.

The tendering firms, in case the tenderer is a partnership firm, shall submit the
tender signed by the partners. In the event of absence of any partner, it must be
signed on his behalf by a person holding power of attorney which shall be attached
along with the tender and it must also disclose that the contractor is duly registered
under the Indian partnership Act or not.

The notice inviting tender shall form part of the contract document. The successful
tenderer/contractor, on acceptance of his tender by the Accepting Authority, shall
within 10 days from the stipulated date of start of work sign the contract consisting
of

a) The notice inviting tender, all the documents including additional conditions,
invitation of tender and acceptance thereof together with any correspondence
leading there to.

b) Offer in standard tender form.

1.17 The tenderer shall unconditionally accept terms & conditions of the company.
Conditional offer shall be summarily rejected.

1.18 The employer reserves the right to accept or reject any tender without
assigning any reason whatsoever

ON BEHALF OF
Deputy General Manager,
United India Insurance Company Ltd. 8th FLOOR,
KANCHANJUNGA BUILDING,18 BARAKHAMBA ROAD,
NEW DELHI- 110001.
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STANDARD TENDER OFFER

UNITED INDIA INSURANCE COMPANY LTD, Deputy General Manager, United India
Insurance Company Ltd. 8th FLOOR, KANCHANJUNGA BUILDING,
18 BARAKHAMBA ROAD, NEW DELHI-110001.

Item Rate Tender & Contract for Works

Tender for the NOIDA FLATS NO-113 TO 118, SEC-27, NOIDA, UP. (12 FLATS).

To be submitted by ... between .....hrs. to ....... hrs.
ISSUBA 10: ..
Signature of the person issuing the documents: ...,
DS gNAtION: et
Date of Issue: ........cooviiiis i
TENDER

I/'We have read and examined the notice inviting tender, Schedule, specifications
applicable, Drawings & Designs, General rules and Directions, Conditions of Contract,
clauses of contract, Special conditions, Schedule of Quantities & other documents and
Rules referred to in the conditions of contract and all other contents in the tender document
for the work.

I/We hereby tender for the execution of the work specified for the Deputy General Manager,
United India Insurance Company Ltd. 8th FLOOR , KANCHANJUNGA BUILDING,18
BARAKHAMBA ROAD NEW DELHI-110001. within the time specified in schedule, viz.,
schedule of quantities and in accordance in all respects with the specifications, designs,
drawings and instructions in writing referred to in General Rules and Directions and the
Conditions of contract and with such materials as are provided for by and in respects in
accordance with, such conditions so far as applicable.

We agree to keep the tender open for Sixty days (60 days) from the due date of submission
thereof and not to make any modifications in its terms and conditions.

A sum of Rs. 16,000/- (Rupees Sixteen thousand only) is hereby forwarded in the form of
Demand Draft of a Bank as earnest money. If I/we, fail to commence the work specified I/we
agree that the said Deputy General Manager, United India Insurance Company Ltd, 8th
FLOOR , KANCHANJUNGA BUILDING,18 BARAKHAMBA ROAD NEW DELHI-110001.0r his
successors in office shall without prejudice to any other right or remedy, be at liberty to
forfeit the said earnest money absolutely otherwise the said earnest money shall be
retained by him towards security deposit to execute all the works referred to in the tender
documents upon the terms and conditions contained or referred to therein and to carry out
such deviations as may be ordered, up to maximum of the percentage 20% mentioned in
the schedule and those in excess of that limit at the prevailing market rates/tendered rates
whichever is lower of the two and shall be determined in accordance with the provision
contained in the tender form.
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I/We hereby declare that I/we shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived there from to any person other than a person to whom I/we am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of The United India Insurance Company Ltd..

I/'We agree that should I/we fail to commence the work specified in the above
memorandum, an amount equal to the amount of the earnest money mentioned in the form
of invitation of tender shall be absolutely forfeited to the Deputy General Manager, United
India Insurance Company Ltd, 8th FLOOR , KANCHANJUNGA BUILDING,18 BARAKHAMBA
ROAD NEW DELHI-110001 and the same may at the option of the competent authority on
behalf of the Deputy General Manager, United India Insurance Company Ltd, 8th FLOOR ,
KANCHANJUNGA BUILDING,18 BARAKHAMBA ROAD NEW DELHI-110001. be recovered
without prejudice to any other right or remedy available in law out of the deposit in so far as
the same may extend in terms of the said bond and in the event of deficiency out of any
other money due to me/us under this contract or otherwise.

Dated......cocoiviiiiiins Sign. of Contractor
Postal Address

Witness:

Address:

Occupation:
ACCEPTANCE

The above tender (as mentioned by you as provided in the letters mentioned hereunder) is
accepted by me for and on behalf of the Deputy General Manager, United India Insurance
Company Ltd, 8th FLOOR , KANCHANJUNGA BUILDING,18 BARAKHAMBA ROAD NEW DELHI-
110001. for a sum of Rs. ...l (Rupees ...coooviiiiiiiiienn,

The letters referred to below shall form part of this contract Agreement:
a)
b)
c)

for & on behalf of the Deputy General Manager, United India Insurance Company Ltd,
8th FLOOR , KANCHANJUNGA BUILDING,18 BARAKHAMBA ROAD NEW DELHI-110001
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SECTION-II: INSTRUCTION TO TENDERERS

2.1

2.2

2.3

2.4

The tenderer shall examine carefully all the tender documents consisting
of:

TECHNICAL BID

Section - Invitation to Tenderers

Section - Il Instructions to Tenderers
Section - lll General Conditions of Contract
Section - IV Special Conditions of Contract

FINANCIAL BID (separately given)

Section -V Schedule of Quantities and Drawings
Section — VI List of approved Materials

These shall form part of the agreement.

The tenderer is advised to visit and inspect the site at his own cost and
responsibility and to secure all necessary information which may be
required for completing the tender. Ignorance of site conditions or local
information shall not be considered as an excuse for non-performance of
the contract. All costs, charges and expenses that may be incurred by the
tenderer in connection with the preparation of his tender shall be borne by
him and the Employer/Architect does not accept any liability whatsoever in
this regard.

Time is the essence of the contract and the tenderers are required to
complete the work in all respects within the stipulated time of completion
and hand over the same, complete in all respects to the satisfaction of the
Architects/Employer.

The tender should contain not only the rates but also the value of each
item of work entered in the prescribed column of the BOQ and all the items
should be totaled up in order to show the aggregate value of the entire
tender. The rates quoted by the tenderer should be expressed accurately
both in words and figures so that there is not discrepancy. All corrections in
the tender shall be duly attested by initials of the tenderers. Corrections if
not attested, may entail rejection of tender. The rates quoted by the
tenderers in item rate tender will be the basis (and not the amounts in case
of discrepancies) in finalizing the tender.

It shall be clearly understood that the rates quoted in the tender are to be
for complete work at site as per instructions to tenderers, conditions of
contract, special conditions of contract specifications and drawings,
addenda referred to therein and also for all such work’s as are necessary
for the proper completion of the contract. Although specific mention thereof
may not have been made in the specifications or in drawings or in tender
documents. The rates shall be firm and shall not be subject to cost
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escalation on account of labour and material and labour conditions or any
other reason whatsoever.

The tenderers shall use only the form issued with this tender to fill up the
rates.

Every page of the tender shall be signed on the bottom of right hand side

and any tender not so completed is liable to be treated as defective and
liable to be rejected.

The successful tenderer will be notified about the acceptance of his tender
by the employer and he will execute agreement within 10 (ten) days
thereof, failing which his tender would be liable to rejection with forfeiture
of the Earnest Money and the employer would be at Liberty to award it to
another tenderer.

The contract will be governed by the Indian Contract Act, Indian Sale of
goods Act and all other relevant laws. All payments due to the contractor
under the contract will be made in Indian Rupees Currency.

The rates quoted shall be for complete work at site and should be inclusive
of incidentals expenses necessary for carrying out the work. The rates
shall be inclusive of Sales/CST and Service Tax if applicable at New Delhi
for or any other tax or duty levied by any Government or Public bodies. The
rates shall be firm and shall not be subject to cost escalation of labour and
material and exchange variations, labour conditions or any other conditions
whatsoever.

A schedule of approximate quantities for various items accompanies this
tender. It shall be clearly understood that neither the architect nor the
employer accept any responsibility for the correctness or completeness of
this schedule in respect of items and quantities and this schedule is liable
to alterations by omission, deduction or additions at the discretion of the
employer in consultation with the architect without violating the terms of
the contract.

The employer does not bind itself to accept the lowest or any tender or to
assign any reason thereof and also reserves the right of accepting the
whole or part of the tender. The part acceptance will not violate the terms
and conditions of the contract and will execute the work at the specified
rates without any extra charges or compensation.

Tax deductions will be made as per the prevailing rates from the
contractors on account bills.
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SECTION Il - GENERAL CONDITIONS OF THE CONTRACT
3.1.0 DIRECTIONS REGARDING PROCEDURES

In construing these conditions, specifications and Contract Agreement, the following
words shall have the meaning here in assigned to them except where the subject or
context otherwise requires:

(a) "Employer" Shall mean “United India Insurance Company Ltd” 8"
FLOOR KANCHANJUNGA BUILDING,18 BARAKHAMBA ROAD
NEW DELHI-110001.Shall include authorized representative/
S assign/s or successor/s.

(b) "Contractor/Builder” Shall mean the individual or firm or company, whether
incorporated or not, undertaking the work and shall include
legal personal representatives of such individual or the
persons comprising such firm or company or the
successors of such individual or firm or company and the
permitted assignee of such individual or such individual or
firm or company.

(c) "Architect" Shall mean the said whose registered office is
situated at A.V. ARCHITECTS, JG-lll, 65-A, Ground Floor,
Vikaspuri, New Delhi-110018,

(and shall include his authorized representative) or in the

event of his death or termination of his services by the
Employer in his sole and unqualified discretion, such other
person/persons as shall be provided always that no person
subsequently appointed to be Architect under this contract
shall be entitled to disregard or over rule any previous
decision or direction given or expressed by the Architect
specified here in unless otherwise approved by the
Employer.

(d) "Project Manager" Shall mean the accredited representative of the Employer
and shall be over all in-charge of the work. He shall
administer the contract as per contract Agreement
conditions.

(e) “Contract” Means the documents forming the tender and acceptance
thereof and the formal agreement executed between the
competent authority on behalf of theUnited India Insurance
Company Ltd. 8" FLOOR KANCHANJUNGA BUILDING
18 BARAKHAMBA ROAD NEW DELHI-110001. and the
Contractor, together with the documents referred to therein
including these conditions, the specifications, designs,
drawings and instructions issued from time to time by the
Engineer-in-Charge and all these documents taken
together, shall be deemed to form one contract and shall
be complementary to one another
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In the contract, the following expressions shall, unless the
context otherwise requires have the meanings, hereby
respectively assigned to them:

1, The expression works or work shall, unless there be
something either in the subject or context repugnant to
such construction, be construed and taken to mean works
by or by virtue of the contract contracted to be executed
whether the temporary or permanent, and whether
original, altered, substituted or additional.

2, The site shall mean the land/or other places on, into or
through which work is to be executed under the contract
or any adjacent land, path or street through which work
is to be executed under the contract or any adjacent land,
path or street which may be allotted or used for the
purpose of carrying out the contract.

3, Schedule(s) referred to in these conditions shall mean the
relevant schedule(s).

4, Tendered Value means the value of the entire work as
stipulated in the letter of award of work.

3.1.1 General

The work shall be carried out strictly in accordance with the drawings amplified by the
specifications of materials and workmanship given hereunder. The drawings and
specifications shall be taken together and shall complement each other. In case of any
discrepancy, the following order of preference shall be followed:

(a) Particular Specifications.

(b) Drawings.

(c) CPWD Specifications & Latest DSR on date of Publication of the tender.
(d) National Building Code and Relevant IS Provisions.

In case there are no specifications for items shown on the drawings or where items are
not exhaustively described, the general specifications of CPWD shall be followed for
which nothing extra shall be paid. However the specification should be got approved
from the Architect before commencement of work.

3.1.2 Drawings and Specifications

(a) After signing the Contract, the contractor will be given free of charge three prints of
all working drawings. The contractor shall make at his own expense any additional
copies he requires. One copy of the drawing furnished to the contractor as
aforesaid shall be kept by the contractor at site and the same shall, at all
reasonable times be available for inspection and use by the Architect and his
representatives any by any other person authorized by him in writing.
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Such further drawings and instructions including revisions, as the Architect may
furnish to the Contractor shall from part of this contract.

Only figured dimensions and detailed drawings shall be followed. The Contractor
shall verify all dimensions in the field before any work is started and obtain
instructions of the Architect in case of any discrepancy.

The Architect with approval of the project manager shall have power and authority
to supply to the Contractor from time to time during the progress of the work, such
further drawings and instructions as shall be necessary for the purpose of proper
and adequate execution and maintenance of work and the Contractor shall carry
out and be bound by the same.

3.1.3 Architects Status and Decisions

(@)

(b)

Status:

The Architects shall have general supervision and direction of the work. He has
authority on behalf of the Employer to stop the work whenever such stoppage may
be necessary to ensure the proper execution of the work. The architect shall be the
interpreter of the conditions of contract and the judge of its performance subject to
the approval of the Project Manager.

Decisions:

The Architect shall, within a reasonable time, make decisions on all claims of the
contractor and on all other matter relating to the execution & progress of the work
or the interpretation of the contract documents. The decisions, opinion direction of
the Architects with respect to all or any of the following matters shall be referred to
the Project manager and decision so taken shall be final & binding to the
contractor.

i)  Variation or modifications of the design.

i) The quality or quantity of works or the additions/alterations or omissions or
substitutions of any work.

i) Any discrepancy in the drawings or between the drawings and or
specifications.

iv) The removal and / or re-execution of any work by the contractor.

v) The dismissal from the work of any persons employed therein.

vi) The opening up for inspection of any work covered up.

vii) The amending the making good of any defects under defects liability period.
viii) Approval of materials and workmanship.

ix) The contractor to provide every thing necessary for the proper execution of the
work.

Deviation= Deletion= Correction=

Stamp and Signature of the bidder



(d)

(e)

REPAIR & MAINTENANCE WORKS FOR UNITED INDIA INSURANCE COMPANY LTD.
AT NOIDA FLATS NO-113 TO 118,SEC-27,NOIDA,UP. (12 FLATS)..

The authorities so conferred in the architect vide various clause above shall be
subject to review of the Project manager at any time whenever desired his decision
shall binding under the contract.

The employer shall be at liberty to take over the project at any time get the work
executed directly under the supervision of Project Manager. The power vested in
the Architect under this tender shall automatically be vested in the Project manager
thereafter.

In the event of any dispute under this contract or between the Architect & the
contractor, the speedier decision will be final in the matter. In case the contractor
refer the matter to the Project manager for speedier decision.

Dismissal:

The contractor shall on the report of the architects immediately dismiss from the
works within 24 hours any person employed thereof by him, who may, in the
opinion of Architects be incompetent or misconducts himself and such person shall
not be re-employed on the works without the permission of the Architects.

3.2.1 Extent of Contract

The contractor shall supply at his own cost all material implements, ladders,
cordage, tackle, scaffolding and temporary works required for the proper execution
of the work whether original, altered or substituted and whether included in the
specifications or other documents forming part of the contractor of the contract or
referred to in these conditions or not and which may be necessary for the purpose
of satisfying of conditions he is entitled to be satisfied which he is entitled to require
together with carriage therefore to and from the work. The contractor shall also
supply survey instruments and other materials necessary for the purpose of setting
out works, and counting weighing and assisting to the measurement or
examinations at the any time and from time to time of the work material, falling his
so doing the same may be provided by the engineer-in-charge at the expense of
the contractor and the expenses may be deducted from any money due to the
contractor under the contract from his security deposit or the proceeds of sale
thereof. The contractor shall also provide a sufficient portion of fencing and lights
required to protect the public from accident, and shall be bound to bear the
expenses of defence brought by any person for injury sustained owing to neglect of
the above precautions and to pay any damage and costs which may be awarded in
any such suit, action or proceedings to any such person or which may with the
consent of the contractor be paid to compromise any claim by any such person. In
no case, the employer shall be as a party to any such claim/claims and the
contractor shall indemnify the employer against any claim for any person on this
account.
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3.2.2 Sufficiency of Tender

The contractor shall be deemed to have satisfied himself before tendering to the
correctness and sufficiency of his tender for the work and of his prices for the work
and of his prices stated in the schedule, which shall, except in so far as it is
otherwise provided in the contract, cover all his obligations under the contract and
all matters and things necessary for the proper completion and maintenance of the
work.

3.2.3 Assignment or Sub Letting of Contract

The contractor shall not assign the contract or any part thereof or any benefit or
interest therein or there under or any claim arising out of the contract to any other
party without the prior written consent of the employer.

3.2.4 Power to make Alterations

Architect shall have power to make any alterations or additions to the stipulated
specifications, drawings, designs, and in striations that my appeal to him to be
necessary or, advisable during the progress of the work and the contractor shall
have no claim for compensation on account of such alterations or additions. The
contractor shall be bound to carry out the work in accordance with any instructions
which may be given to him in writing signed by the Architect and such alterations
shall not invalidate the contract and any additional work which the contractor may
be directed to do in the manner above specified as part of the work shall be carried
out by the contractor on the same conditions in all respects on which he agreed to
do the main work and at the same rates as are specified in the tender for the main
work. The time for the completion of the work shall be extended in the proportion
that the additional work bears to the original contract work and the certificate of the
Architect/Project manager shall be conclusive as to such proportions.

3.3.0 WORKS SUBJECT TO APPROVAL OF ARCHITECT

All works to be executed under the contract shall be subject to approval of the
architect who shall be entitled to direct at what point or points and in what manner
they are to be commenced and from time to time carried on.

3.3.1 Contractors office and Stores

All offices, sheds and stores required by the contractor shall be enacted at his own
cost with the prior approval of the Project manager or his representative and shall
be dismantled and removed upon the completion of the work if so directed within 7
(seven) days of the issue of such intimation.

3.3.2 Urgent Repairs and Urgent works

If by reason of any accident or failure or other event occurring to or in connection
with the work or any part thereof either during the execution of the work or during
the period of Guarantee, any remedial or other work or repair shall in the opinion of
Project manager be urgently necessary for security and the contractor is unable or
unwillingly at once to do such work or repair, the employer may on its own get the
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work done/remedied/repaired as the Resident Engineer may consider necessary. If
the work or repair so done by the employer is such, which, in the opinion of the
Architect the contractor was liable to do at his own expense under the contract, all
costs and changes incurred by the employer in doing so shall on demand be paid
by the contractor to the employer or may be deducted by the employer from any
money due or which may become due to the contract. Provided always that the
resident engineer shall soon after the occurrence of any such emergency as may
be reasonable notify the contractor thereof in writing.

3.4.0 DIRECTION FOR EXECUTION OF WORK
3.4.1 Setting outs

The contractor shall be responsible for the true and proper setting out of the works
in relation to the original points, lines and levels of reference given by the architect
in writing and for correctness subject as above mentioned of all the positions,
levels dimensions and alignments of all parts of the work and for the provision of all
necessary instruments, appliances and labour in connection therewith. If at any
time during the progress of the work any error shall appear or arises in any part of
the work, the contractor on being required to do so by the Project manager shall at
once inform the architect or their representatives. The checking of the work by the
architect/representative shall not in any way relieve the contractor from his
responsibilities of carrying out the work as per the best practises of construction.

3.4.2 Work to be to the satisfaction of the Architect

The contractor shall execute, complete and guarantee the work in accordance with
the contract to the satisfaction of the architect and shall comply with the adhere to
their instructions & directions concerning the work.

3.4.3 Engagement of Labour

The contractor shall employ labour in sufficient numbers either directly or through
subcontractors, where such sub letting is permitted to maintain the required rate of
specified in the contract and to the satisfaction of the architect. The contractor shall
not employ in connection with the works any person who has not completed his
fifteen years of age.

The contractor shall comply with the provisions of the payment of Wages Act, 1936;
Minimum Wages Act, 1948; Act, 1947; Maternity Benefit Act, 1961 and Mines Act,
1938, Labour Contract (Regulations & Abolishing) Act or Rules, or any
modifications thereof or any other law relating thereto and rules made there under
time to time.

The contractor shall indemnify the employer against any payment to be made
under and for observance of the Regulation aforesaid without prejudice to his right
to claim indemnify from his sub-contractors.

Deviation= Deletion= Correction=
Stamp and Signature of the bidder



REPAIR & MAINTENANCE WORKS FOR UNITED INDIA INSURANCE COMPANY LTD.
AT NOIDA FLATS NO-113 TO 118,SEC-27,NOIDA,UP. (12 FLATS)..

The contractor shall provide and maintain at his own expenses all rights, guards,
fencing and watching when and where necessary or required by the Resident
Engineer for the protection of the works or for the safety and convenience of those
employed on works or the public.

3.4.4 Disruption of Progress

The contractor shall give written notice to the Architect whenever planning or
progress of the works is likely to be delayed or disrupted unless any further
drawings or order, including a direction, instruction or approval is issued by the
Architect within a reasonable time. The notice shall include details of the drawing
or order required and by when if is required and of any delay or disruption likely to
be suffered if it is late.

If, by reason of any failure or inability of the Architect to issue within a time
reasonable in all the circumstances any drawings or order requested by the
contractor and the work suffers delay then the architects shall take such delay into
account in determining any extension of time to which the contractor is entitled
under provisions of contract hereof, however no other compensation will be
admissible on this account.

3.4.5 Rectification of Defects

if, it shall appear to the Architect or his representative in-charge of the works that
any work any has been executed with unsound, imperfect or un-skillful
workmanship or material or any inferior description, the contractor shall, on
demand, in writing from the Architect specifying the work material or articles
complained of shall rectify or remove and reconstruction work so specified in part,
as the case may require.

3.4.6 Variation

In case the quantity of any item of the work executed increases by more than 20%
from the quantity given in the tender document, the rate of such item would be
settled as under:

a) Rate of the item worked out as per market rate
b) Rate of the item quoted by the contractor.

The rate of such item would be lowest of the two rates mentioned above.

3.4.7 The contractor shall submit the samples of various material for the approval of the
Architect & Client. The contractor shall use the material only after the approval of
the Architect/Client. The verification of the material shall be done on random base
during the progress of the work in either the following manner :

(@) Random samples would be picked up during execution of work from site & if
decided by the Architect/client, it would be sent to one of the approved
laboratories for test & quality check. The cost of such tests would be borne by
the client.
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(b) The Architect/client may direct the contractor to submit the challan of delivery
of the material brought at site. It would be on Random based. The Architect
may also direct the contractor to submit the copy of the test/verification
certificate provided by the manufacturer of that particular material.

3.4.8 Free Access to work site

The contractor shall provide all necessary and reasonable facilities and free access
to the works and his records at site of work to the Architects, Resident Engineer
and their representatives. He shall provide facilities and space to the satisfaction of
the Architect or his representative for inspection of any part of work.

3.4.9 Inspection of work

All work under or in course of execution or executed in pursuance of the contract
shall at all times be open to inspection and supervision of the Architect or his
representative and the contractor shall at all times with reasonable notice or the
intention of the Architect or his representatives to visit work shall have been given
to the contractor, either himself be present to receive orders and instructions, or
have responsible agent duly accredited in writing present for that purpose. Orders
to the contractor's agent shall be given to the contractor himself.

3.4.10 Preparation of Construction Programme Schedule

As and when sufficient planning information is available, the contractor in
consultation with the Architect shall prepare a programme schedule of the
activities. Contractor should prepare bar-charts & articles path method analysis of
the light of the tendered quantities and their rates respectively. Under no
circumstances shall this schedule be prepared later than one week of finalization of
contract. Throughout the work, all programmes, schedules and charts shall be
revised wherever any significant change occurs. The contractor shall also submit
weekly progress chart to the Architect.

“Works during Night time may be permitted provided that the works do not make
any sort of noise during the execution and no disturbance should occur to the
occupants of the buildings and the society because of the works.

3.4.11 Site Order Book

The contractor shall maintain a Site Order Book at the site of the works
wherein the instructions of the architect/Project manager or their
representatives shall be reasoned. The site order book shall be the
property of the employer and the instructions recorded therein shall be
deemed to have the same force and effect as if they had been given to
the contractor himself. The contractor or his representative on the site
must sign the book in taken of his having persuade the orders given
therein.

3.4.12 Hindrance Register
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A Hindrance Register shall be maintained at the site of work wherein the
contractor shall notify the items affected and the execution of work, the
date on which the delay was cleared. These entries shall be initiated by
the Project Manager/Architect as well.

3.4.13 Suspension of Work

The contractor shall on the written order of the Architect/Project manager
suspend the progress of the work or any part thereof for such time or time
and in such a manner as the Architect/Project manager may consider
necessary and shall during such suspension properly protect and secure
the work as considered necessary in the opinion of the architect/Project
manager or their representative-in-charge of the work. No compensation
shall be payable to the contractor on what so ever account for the
suspension of work.

3.4.14 Extension of time for completion

If the contractor shall desire an extension of the time for completion of the
work, on his having been unavoidably hindered in its execution or on any
other ground, he shall apply in writing to the architect within three days of
the date of starting of the hindrance on account of which he desires such
extension as aforesaid. The architect in consultation with employer shall,
if, in his opinion, will authorize, such extension of time, if any, as may in
his opinion be necessary or proper extension granted shall be without
prejudice to the right of the Employer to recover compensation for delay
as per provisions of Para 3.4.15

3.4.15 Liquidated Damages for Delay

The times and date stipulated in the contract for the completion of the
work or any part or stage thereof shall be deemed to be the essence of
the contract.

The work shall, throughout the stipulated period of the contract, be carried
out with all diligence. If the contractor fails to complete the work within the
time prescribed or within the extended time under the contract, he shall
pay to the Employer on demand amount without prejudice to other rights
and remedies the Employer may have against the contractor, a sum of Rs.
1000/- per day as liquidated damages for such fault, if the work remain
unfinished after the stipulated date of completion provided that the total
liquidated damages payable shall not exceed 6% of the accepted contract
price. The Employer may, without prejudice to any other method of
recovery, deduct the amount of such damages from any money due or
which become due to the contractor. The recovery or deduction of such
damages shall not relieve the contractor from any obligations and
liabilities under the contract.
3.4.16 Defects Liability Period
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The contractor shall be responsible to make good and remedy at his own
expense within such period as may be stipulated by the employer any
defect which may develop or may be noticed before the expiry of 12
(twelve) months from the date of completion and intimation of which has
been sent to the contractor within seven days of the expiry of the said
period.

If the contractor or his work people, or servants shall break, deface,
injure, or destroy any part of a building, or interiors, then the contractor
has to rectify the same part at his own expenses to the satisfaction of the
Architect and Employer.

3.4.17 Approval of Materials

The contractor would bring samples of necessary materials per the
directions & would get them approved prior to execution of work.

3.5.0 SECURITY DEPOSIT
3.5.1 Rate of Security Deposit (Retention Money)

The employer will, at the time of making any payment to the contractor for
work done or supply made under the contract deduct 6% of Gross value of
each interim bill. The maximum amount of Retention money shall amount
to total Security Deposit.

All compensations or other sums of money payable by the contractor to
the employer in terms of this contract may be deducted from, or paid by,
the sale of a sufficient part of his security deposit, or from any sums which
may become due to the contractor by the employer on any account
whatsoever, and in the event of his security deposit being reduced by
reason of any such deduction or sale as aforesaid, the contractor shall
within ten days. Thereafter make good in demand draft, endorsed in
favour of the employer as aforesaid any sum or sums which may have
been deducted from, or raised by sale of his security deposit or any part
thereof.

3.5.2 Forfeiture of Security Deposit
The above said security deposit shall be liable to forfeiture wholly or in
part at the sole discretion of the Employer if the contractor fails to carry
out the work or perform or observe any of the conditions of the contract.

3.5.3 Interest on the Security Deposit

No interest would be payable by the employer to the contractor on the
security held in deposit.

Deviation= Deletion= Correction=
Stamp and Signature of the bidder



REPAIR & MAINTENANCE WORKS FOR UNITED INDIA INSURANCE COMPANY LTD.
AT NOIDA FLATS NO-113 TO 118,SEC-27,NOIDA,UP. (12 FLATS)..

3.5.4 Responsibilities for the Structural Adequacy

The contractor shall comply with the provisions of the contract and with
due cares and diligence, execute and maintain the work and provide all
labour, including supervision of all works, structural plans and other things
whether of temporary or permanent nature required for such execution
and maintenance in so far as the necessary for providing these, is
specified or is reasonably inferred from the contract. The contractor shall
take full responsibilities for the adequacy, suitability and safety at site of
all the works and methods of the construction provided.

3.6.0 MEASUREMENT AND PAYMENTS

3.6.1 All bill supported with measurement details shall be submitted by the
contractor fortnightly to the Architect for all works executed in the
previous period and the Architect/Project manager or his representative
shall verify the requisite measurement for the purpose of having the
same verified for the claim as far as admissible, if possible before the
expiry of 10 days from the presentation of the bill.

All measurements to be taken in duplicate and all bills shall be
submitted in triplicate along with a contractor’s copy of each.

3.6.2 Final Bill

Final bill supported with consolidated measurement of the full work
executed shall be submitted by the contractor within 1 month of
completion of work.

When the final bill has been verified and corrected, the architect will
give seven days notice to the contractor to countersign the bill in token
of acceptance, the contractor shall countersign the bill within the above
seven days or intimate in writing his intention to dispute. If the
contractor fail to take appropriate action as above within the period
prescribed, the bill finalised by the architect or his representative shall
be final and binding on the contractor and the contractor shall have no
right to dispute the same.

3.6.3 Claim for Interest
No claim for interest will be entertained by the Employer with respect to
any moneys or balances which may be in its hands owing to a dispute
between itself and the contractor or with respect of any delay on the part
of the employer in making interim or final payments or otherwise.

3.6.4 Rates for extra Additional, Altered or Substituted work

The rates for additional, altered or substituted work shall be worked out
in accordance with the following provisions in their respective order.
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i) If the rates for similar additional, altered or substituted work and
directly available in the contract for the work, the contractor is
bound to carry out the work at the same rates as are available in the
contract for the work.

ii) If the rates for additional, altered or substituted work are not directly
available in the contract for the work the rates will be derived from
the rates for a similar class of work as are specified in the contract
for the work.

iii) If the rates for the altered, additional or substituted work cannot be
determined in the manner specified in sub-clause (I) to (ii) above,
then the contractor shall within three days of the date of receipt of
order to carry out the work, inform the Architect of the rate which it
is intended to charge for such works supported by analysis of the
rate or rates claimed. Rates finalised and approved by the Architect
on the basis of these details will be final and binding. However, the
architect by notice in writing will be at liberty to cancel his order to
execute such work and arrange to carry it out in such a manner as
he may deem advisable, but under no circumstances shall the
contractor suspend the work once ordered in writing on the plea of
non-settlement of rate.

3.6.5 Reimbursement of Variation in Price

Prices and rates quoted by the bidders shall be considered as firm for
the complete work and entire duration of the contract. No claim for extra
payment due to any rise in rates of raw material and labour or due to
whatsoever reasons, shall be considered, not even for extended period
of completion.

3.7.0 GUARANTEES
3.7.1 Quality of Work

The contractor shall guarantee that the materials and workmanship are
the best of their respective kinds for the service intended and that all
items of work will be free from all inherent defects in workmanship and
materials. He shall also guarantee that the works will not fail in any
respect due to quality of materials, workmanship and methods of
construction.

The specifications assume a proper degree of skill on the part of
contractor and workmen employed. The contractor shall consult the
Architect or his representative, whenever in his judgment variation in the
methods of construction or in the quality of material would be beneficial
methods of construction or in the quality of material would be beneficial
or necessary to fulfill the guarantee called for. Such variations may be
made by the contractor only when authorised by the architect.
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3.7.2 Rejection

If during the “Period of Guarantee”, as defined under clause 3.7.6
hereof, any work or material shall fail in any respect to meet the above
guarantee, the contractor shall replace such work or material in a
condition which will meet the above guarantee, immediately.

3.7.3 Cost of Execution of work or repair etc.

All work of repair shall be carried out by the contractor at his own
expense if the necessity thereof shall in the opinion of the Architect be
due to the use of materials or workmanship not in accordance with the
contract or on account of neglect or failure on the part of the contractor
to comply with any obligation expressed or complied on the contractor’s
part under the contract.

3.7.4 Remedy on Contractor’s failure to carry out the work required

If the contractor shall fail to do any such work as aforesaid required by
the architect the employer shall be entitled to carry out such work which
the contractor should have carried out, at the contractor’s own cost. The
employer shall be entitled to recover from the contractor the cost thereof
or may deduct the same from any money due or that may be come due
to the contractor.

3.7.5 Certificate of completion of works

On completion of the work, the contractor shall be furnished with a
certificate, but not such certificate be given nor shall the work be
considered to complete until the contractor shall have removed from the
area of the premises (to be distinctly marked by the Architect/Project
manager in the site plan which, the work shall be executed) all
scaffolding, surplus materials and rubbish and clean the dirt from all
wood work, doors, windows, walls, floors or other parts of any building,
in or upon which the work is to be executed, or of which he may have
had in possession for the purpose of the execution hereof. If the
contractor shall fail to comply with the requirements of the clause as to
the removal of scaffolding, surplus materials and rubbish and cleaning
off dirt on or before the date fixed for the completion of the work, the
architect may at the expense of the contractor remove such scaffolding,
surplus materials, and the contractor shall forthwith pay the amount of
all expense so incurred, and shall have no claim in respect of any such
scaffolding or surplus materials aforesaid, except for any sum actually
realized by the sale thereof.

Deviation= Deletion= Correction=
Stamp and Signature of the bidder



REPAIR & MAINTENANCE WORKS FOR UNITED INDIA INSURANCE COMPANY LTD.

AT NOIDA FLATS NO-113 TO 118,SEC-27,NOIDA,UP. (12 FLATS)..

3.7.6 Period of Guarantee for Complete work

The period of Guarantee for the works shall be Twelve month starting
from the date of issue of the completion certificate.

3.7.7 Contract Valid during Guarantee Period

This contract shall remain valid and in force until the expiry of
Guarantee period.

3.8.0 RESCINDING/TERMINATE CONTRACT

3.8.1 Rescinding Contract

In any case in which under any clause or clauses of this contract the
contractor has rendered himself liable to pay compensation amounting
to the whole of his security deposit in hand of employer (whether paid in

one sum
employer

or deduced by installments) the architect on behalf of the
shall have power to adopt any of the following course, as

deemed best suited to the interests of employer.

(a)

(b)

(c)

To rescind the contract (of which rescission notice in writing to
the contractor under hand of the architect shall be conclusive
evidence), and in which case the security deposit of the
contractor shall stand forfeited and be absolutely at the
disposal of the employer.

To employ a contractor paid by the employer and to supply
materials to carry out the work, or any party of the work,
debiting the contractor with the cost of the labour and the
price of the materials (of the amount of which cost and price
certificate of architect shall be final and conclusive against
the contractor) and crediting him with the value of the work
done, in all respects in the same manner and at the same
rates as if it has been carried cut by the contractor under the
terms of the contract. The certificate of the architect as to the
value of the work done shall be final and conclusive against
the contractor.

To measure up the work of the contractor, and to take such
part of the work of the contractor as shall be unexecuted out
of his hands, and to give it to another contractor to complete
in which case any expenses which may be incurred in excess
of the sum which would have been paid to the original
contractor if the whole work has been executed by him (of the
amount of which excess certificate in writing of the architect
shall be final and conclusive) shall be borne and paid by the
original contractor and may be deducted from any money due
to him by employer under the contract or otherwise, or from
his security deposit or the proceeds of sale thereof, or a
sufficient part thereof.
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(d) In the event of any of the above courses being adopted by the
architect, the contractor will have no claim to compensation to
any loss sustained by him by reason of his having purchased
any materials, or entered into any engagements made any
advances on account of execution of the work or performance
of the contract. And in case of the provisions aforesaid, the
contractor shall not be entitled to be paid for any work
actually performed under this contract unless and until the
architect shall have certified in writing the performance of
such work and the value payable in respect and he shall only
be entitled to be paid the value so certified.

3.8.2 Termination of the Contract

If at any time after the commencement of the work the employer for any
reason whatsoever does not require the whole or part thereof as
specified in the tender to be carried out, Architect/ Project manager shall
give notice in writing of the fact to the contractor who shall have no
claim to any payment or compensation whatsoever on account of any
profit or advantage, which would have derived from the execution of the
work in full, but which he did not derive in consequences the full amount
of the work not having been carried out, neither shall he have any claim
nor compensation by reason of any alterations having been made in the
original specification, or the designs and instruction on which shall
involve any containment of the work originally contemplated.

3.8.3 Jurisdiction

The contractor and its operation shall be governed by the law of India
for the time being in force, irrespective of the place of delivery of
materials the place of execution of work or place of payment under this
contract shall be deemed to have been entered into at New Delhi.

3.8.4 Bye Laws of Local Authorities

The contractor shall conform to the provisions of any Government Acts
which relate to works and to the regulations and bye laws of any local
authorities. The contractor shall give all such notices required by the
said Act or Laws, etc., and pay all fees payable to such authorities and
allow for these contingencies in his tendered rates including fees for
encroachment, stacking charges, costs of restorations, etc., and all
other fees payable to the local authorities. The contractor shall keep the
employer indemnified against all penalties and liabilities for every hand
of breach of any such Act, Rules, Regulations or Bye-laws.

Contractor shall comply with all laws and statutory regulations dealing
with the employment of labour such as:

Deviation= Deletion= Correction=
Stamp and Signature of the bidder



REPAIR & MAINTENANCE WORKS FOR UNITED INDIA INSURANCE COMPANY LTD.
AT NOIDA FLATS NO-113 TO 118,SEC-27,NOIDA,UP. (12 FLATS)..

The payment of wages Act, 1936

The Minimum Wages Act, 1938

The Workmen Compensation Act, 1923

The Contract Labour (Regulations & Abolishing) Act.
The employer’s liabilities Act, 1938

Industrial Dispute Act, 1938

Maternity Benefit Act, 1961

The Employees State Insurance Act, 1948

S@meooow

Safety code, labour welfare Act or rules or any modification thereof any
other laws and regulations framed by the Competent Legislative
Authorities from time to time.
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SECTION IV — SPECIAL CONDITIONS OF THE CONTRACT
4.1.0 Insurance for Works

The contractor at the time of signing the contract or before commencing
the execution of work, without Ilimiting his obligations and
responsibilities shall insure the works at his own cost and keep them
insured until the virtual completion of the contract against all acts of God
including Fire, Theft, Riots, War, Floods etc. with a Nationalised
Insurance company in the joint names of the employer and the
contractor (the name of the former being placed first in the policy) for
the full amount of the contract. Such policy shall cover the property of
the employer and fees for assessing the claim and in connection with is
services generally therein and shall not cover any property of the
Contractor or of any sub contractor or employee. Such insurance shall
be for a minimum value of Rs. 100000.00 (Rupees One Lac only).

The contractor shall deposit the policy and receipt for the premiums with
the employer within seven (7) days, from the date of signing of the
contract/commencement of the execution of the work or unless
otherwise instructed by the employer. In default of the contractor
insuring as provided above, the employer on his behalf may so insure
and may deduct the premiums paid from any moneys due on which may
become due to the contractor. The contractor shall as soon any claim
under the policy is settled on the work reinstated by the Insurance office
should elect to do so, proceed with all due diligence with, the completion
of the works in the same manner as through the misfortune/accident had
not occurred and in all respects under the same conditions of the
contract. The contractor in case of rebuilding or reimbursement after
accident shall be entitled to such extension of time for completion, as
the employer deems fit.

4.1.1 Insurance in respect of damage to persons and property

a. The contractor shall be responsible for all injury to persons,
animals or things and for all structural and decorative damage
to property which may arise from the operation or neglect of
himself or of any approved sub-contractor’s or employees,
whether such injury or damage arise from carelessness,
accident or any other cause whatsoever in any way connected
with the carrying out of this contract. The clause shall be held
to include any damage to buildings, whether immediately
adjacent or otherwise, and any damage to roads, streets, foot
paths, bridges and works forming the subject of this contract
by frost or other inclemency of the weather. The contractor
shall indemnify the employer and hold him harmless damage
to persons or property as aforesaid and also respect of any
claims made in respect of injury or damage under any Acts of
Government or otherwise and also in respect of any award of
compensation of damages consequent upon such claims.
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The contractor shall reinstate all damages of every sort
mentioned in this clause, so as to deliver up the whole of the
contract works complete and perfect in every respect and so
as to make good or otherwise satisfy all claims for damage to
the property of third parties.

The contractor shall indemnify the employer against all claims
which may be made against the employer by any member of
the public or other third party in respect of works in
consequence thereof and shall at his own expense arrange to
effect and maintain, until the virtual completion of the contract,
with any Nationalized Insurance company in the joint name of
the employer and the contractor against such risks and
deposit such policy or policies with the employer from time to
time during the currency of this contract. The contractor shall
similarly indemnify the employer against all claims which may
be made upon the employer whether under the Workman’s
Compensation Act or any other statute in force during the
currency of this contract or at common law in respect of any
employee of the contractor or any sub-contractor and shall at
his own expenses effect and maintain with an approved office
a policy of Insurance in the joint names of the employer and
the contractor against such risks and deposit such policy of
policies with the employer and the contractor against such
risks and deposit such policy or policies with the employer
from time to time during the currency of the contract. The
contractor shall be responsible for any thing which may be
excluded from the insurance policies above referred to and
also for all other damages to any property arising out of and
incidental to the negligent or defective carrying out of this
contract. He shall also indemnify the employer in respect of
any costs, charges or expenses arising out of any claim or
proceedings and also in respect of any award of or
compensation of damages arising there from.

. The employer shall be at liberty and is empowered to deduct

the amount of any damages, compensation costs, charges and
expenses arising or occurring from or in respect of any such
claim or damage from any sum or sums due to or become due
to the contractor including the security deposit.

If the contractor fails to comply with the terms of these
conditions, the employer may insure the works and may
deduct the amount of the premiums paid from any moneys that
may be or become payable to the contractor or may at the
option, not release running payment to the contractor until the
contractor shall have complied with the terms of this condition.

Correction=
Stamp and Signature of the bidder



Deviation=

REPAIR & MAINTENANCE WORKS FOR UNITED INDIA INSURANCE COMPANY LTD.

Deletion=

AT NOIDA FLATS NO-113 TO 118,SEC-27,NOIDA,UP. (12 FLATS)..

Such insurance whether effected by the employer or the
contractor will not limit or bar the liability and obligation of the
contractor to deliver the works to the employer completed in
all respects according to the contract. In case of loss or
damage due to any of the aforesaid clause, the moneys
payable under any such insurance shall be received and
retained by the employer until the works are finally completed
and such moneys shall then be credited to the contractor in
final settlement of accounts.

. The Site being in the NDMC/ MCD property, The contractor

shall deal with all the approvals and handling of NDMC/MCD
Management and other Government/RWA agencies and full fill
the all the directions issued either orally or written. Any
objection raised by them shall be solved / resolved for which
nothing shall be paid by The UIIC.

No incomplete works shall be accepted and nothing shall be
paid to the contractor. However the part rates may be allowed
to the contractor for the executed works which shall be treated
as advance and recovered if the works left incomplete.

Correction=
Stamp and Signature of the bidder



REPAIR & MAINTENANCE WORKS FOR UNITED INDIA INSURANCE COMPANY LTD.
AT NOIDA FLATS NO-113 TO 118,SEC-27,NOIDA,UP. (12 FLATS)..

Deviation= Deletion= Correction=
Stamp and Signature of the bidder
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